Monroe County Community College Administrative Building Interior Renovations for: Diversity, Equity & Inclusion Center & Student Government Room 1555 S. Raisinville Road, Monroe, Michigan 48161

Bid Opening: July 14, 2021

Contractor→	Albert M. Higley Company	C.E. Gleeson Constructors	Mosser Construction	N. American Construction Ent.	Phoenix Construction	Delventhal Company	Spieke
Item↓							
Addenda	Y	Y	Y	Y	Y	Y	Y
Bid Security & Type Yes or No	Present - to be verified	Present - to be verified	Present - to be verified	Present - to be verified	Present - to be verified	Present - to be verified	Present -
Bid Proposal (Sum)	\$316,055.00	\$397,000.00	\$334,900.00	\$345,000.00	\$297,000.00	\$349,950.00	\$319,00
Performance/ Payment Bond& Cost	\$2,901.00	\$5,400.00	\$2,305.00	\$3,400.00	\$2,700.00	\$4,913.00	\$2,20
Alternate #1 Spray Foam Sound Insulation	\$3,175.00	\$3,900.00	\$9,150.00	\$9,600.00	\$3,700.00	\$4,160.00	\$3,630
Substitution A. Alternate 1 Blown In Fiberglass Insulation	\$3,175.00	(\$1,530.00)	(\$2,050.00)	\$7,500.00	(\$1,500.00)	\$245.00	\$1,970.
Substitution B. Alternate 1 Mineral Wool Insulation	\$3,073.00	(\$1,830.00)	(\$2,450.00)	\$7,000.00	(\$1,800.00)	N/A	\$1,6
Other Substitutions	Class B Fire Rated Paneling \$479.00 / Major Floor Prep \$2,32	21.00					
Time of Completion	79-100 Days	60-70 Days	43-53 Days	70-100 Days	120 Days	105 Days	90 Da
Bidder Statement of Qualifications	Y	Y	Y	Y	Y	Y	Y
Signed Certification Iran Sanctions Act	Y	Y	Y	Y	Y	Y	Y
Statement Regarding Familial Relationship	Y	Y	Y	Y	Y	Y	Y

JSJA Project# 202014

eker Company	Comments
Y	
ent - to be verified	
9,000.00	
2,200.00	
630.00	
970.00	
1,620.00	
) Days	
Y	